STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
Bl D OPENING DATE 04/ 29/ 03 IN DEL NORTE COUNTY NEAR CRESCENT 04/ 30/ 03
CONTRACT NUMBER 01- 345714 CI TY FROM 2.3 KM NORTH OF M LL CONTRACT CODE ' B
LOCATI ON 01- DN-101-21.7/23.6 CREEK ACCESS ROAD TO 0.4 KM SOUTH 22 CONTRACT | TEMB
OF HUMBOLDT ROAD
ASPHALT CONCRETE SURFACI NG FEDERAL AlD ACST- QL01- (037)E
PH QLO1- (037) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 15. 0%
PROPOSALS | SSUED 6 FUND TOTAL  HBL 670, 000 TOTAL NUMBER OF WORKI NG DAYS 45
NUVBER OF Bl DDERS 3 ENG NEERS EST 541, 000. 00 AVOUNT UNDER 170, 433. 20 PERCENT UNDER EST 31.50
PROGRAM ELEMENTS RAS
Bl D RANK BID TOTAL  BIDDER | D Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 370,566.80 2 TI DEWATER CONTRACTORS | NC 541 469- 5341
00456696
P O BOX 1956 FAX 541 469-5543
BROOKI NGS OR 97415
2 388,022.00 3 GRANI TE CONSTRUCTI ON' COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077- 5085
3 427,875.00 1 MERCER FRASER COVPANY 707 443-6371

P O BOX 1006
EUREKA CA 95502-1006

00105709

FAX 707 443-0277



01- 345714 Bl D245

01-DN-101-2 PAGE 2

04/ 29/ 03 04/ 30/ 03
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 BENGE CONSTRUCTI ON COLD PLANE

TUALATIN OR
DI RT AND AGGREGATE | NTERCHANGE METAL BEAM GUARD RAI L ( PARTI AL)
FAI RVI EW OR
ENTERRA REMEDI ATI ON | NC CONSTRUCTI ON AREA SI GNS
WLLITS CA
PONDEROSA ENG NEERI NG AND ENVI RONVENTAL PREPARE WATER POLLUTI ON CONTROL PROGRAM ( PARTI AL)
REDDI NG CA
PRI CE STRI PI NG SERVI CE STRI PI NG

CRESCENT CITY CA



01- 345714
01-DN-101-2
04/ 29/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 3

04/ 30/ 03

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

APEX FENCE COVPANY
ANDERSON CA

PRI CE STRI PI NG SERVI CE
CRESCENT CI TY CA

RON HALE CONSTRUCTI ON
SHASTA LAKE CA

TRAFFI C SOLUTI ONS | NC
REDDI NG CA

Bl DDER | D NAME AND ADDRESS

I TEM5S 8, 14 AND 15

ITEMS 6, 7, 13 AND 16 THRU 22

| TEM 9 (PARTI AL)

I TEM 3

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

APEX FENCE COVPANY
ANDERSON CA

PRI CE STRI PI NG SERVI CE
CRESCENT CI TY CA

TI DEWATER CONTRACTORS
BROOKLYN OR

TRAFFI C SOLUTI ONS
REDDI NG CA

I TEMS 8, 14 AND 15 ( PARTI AL)

ITEMS 6, 7, 13 AND 16 THRU 22

I TEMS 11 AND 12 ( PARTI AL)

| TEM 3



01- 345714 Bl D245

01- D\ 101- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
04/ 29/ 03 04/ 30/ 03
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2, 000. 00* 2, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 3, 000. 00* 3, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4, 500. 00* 4, 500. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 20, 000. 00* 20, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 2, 000. 00 4, 000. 00
6 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 3, 150 3.36 10, 584. 00
7 150722 REMOVE PAVEMENT MARKER EA 670 1.12 750. 40
8 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 77 78. 40 6, 036. 80
9 030946 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 1, 450 7.50 10, 875. 00
(50MM MAXI MUM)
10 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG B 97 60. 00 5, 820. 00
11 390102 ASPHALT CONCRETE (TYPE A) TONN 1, 270 60. 00 76, 200. 00
12 030947 ASPHALT CONCRETE ( OPEN GRADED 25MMV MAX) TONN 2,390 68. 00 162, 520. 00
13 031342 RUMBLE STRI P M 1, 390 2.25 3,127. 50
(AC, GROUND- | N | NDENTATI ONS)
14 839565 TERM NAL SYSTEM ( TYPE SRT) EA 2 3, 472. 00 6, 944. 00
15 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 1 1, 069. 60 1, 069. 60
16 840513 PROFI LED THERMOPLASTI C TRAFFI C STRI PE M 5, 760 6. 72 38, 707. 20
17 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 19 39. 50 750. 50
18 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 3,420 1.00 3, 420. 00
19 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 210 2.50 525. 00
20 840568 100 MV THERMOPLASTI C TRAFFI C STRI PE M 62 . 90 55. 80
(BROKEN 3.66 M- 0.92 M
21 840570 100 MV THERMOPLASTI C TRAFFI C STRI PE M 2, 940 . 90 2, 646. 00
(BROKEN 10.98 M- 3.66 M
22 850122 PAVEMENT MARKER EA 670 10. 50 7, 035. 00

( RETROREFLECTI VE- RECESSED)
TOTAL 370, 566. 80



01- 345714 Bl D245

01-DN-101-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
04/ 29/ 03 04/ 30/ 03
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 600. 00* 600. 00 3, 000. 00* 3000. 00
2 1, 500. 00~ 1500. 00 5, 000. 00~ 5000. 00
3 2,100. 00* 2100. 00 3, 000. 00* 3000. 00
4 9, 300. 00* 9300. 00 30, 000. 00* 30000. 00
5 1, 850. 00 3700. 00 2, 000. 00 4000. 00
6 3.20 10080. 00 3.10 9765. 00
7 1.10 737.00 2.00 1340. 00
8 86. 00 6622. 00 100. 00 7700. 00
9 6. 00 8700. 00 10. 00 14500. 00
10 130. 00 12610. 00 150. 00 14550. 00
11 75. 00 95250. 00 75. 00 95250. 00
12 75. 00 179250. 00 75. 00 179250. 00
13 2.10 2919. 00 3.00 4170. 00
14 2,100. 00 4200. 00 2,200. 00 4400. 00
15 550. 00 550. 00 1, 000. 00 1000. 00
16 6. 30 36288. 00 6. 25 36000. 00
17 37.00 703. 00 50. 00 950. 00
18 1.00 3420. 00 1.00 3420. 00
19 2.00 420. 00 3.00 630. 00
20 1.00 62. 00 5.00 310. 00
21 .90 2646. 00 1.00 2940. 00
22 9. 50 6365. 00 10. 00 6700. 00
TOT 388, 022. 00 427, 875. 00



